

ADDENDUM

Project: Scott Hudgens Park Restroom & Concession Bldg

Project No.: 08.117.00

Addendum No.: Three

Project Address: 4545 River Green Parkway
Duluth, GA 30096

Date: February 22, 2010

Owner: City of Duluth Parks and Recreation

From (Architect): Hill Foley Rossi & Associates, LLC
3680 Pleasant Hill Road
Suite 200
Duluth, Georgia 30096
HFR Project No. 08.117.00

Instructions to Prospective Bidders:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise. This Addendum consists of 01 page(s) and the attached drawing(s), Sheets as listed below in 5a, dated N/A.

1. Changes to prior Addenda:

- a. N/A
- b. N/A

2. Changes to Bidding Requirements:

- a. The bid date is revised to Friday, March 5, 2010 at 2:00 PM. The location is not changed.
- b. There will be a mandatory pre-proposal meeting to be held at the site, Friday, February 26 at 2:00 PM. Only those proposers in attendance at sign-in will be considered qualified to submit a final proposal.
- c. The Owner has considered changes to the scope of the project. It is anticipated that the changes will not substantially change the cost of work; however, it is in the best interest of the project that the revised scope be included in the bid process. Information regarding the revision will be issued through addendum no later than at the pre-proposal meeting.
- d. Hardcopy of Addendum Three will be available through AAA printing. It will also be posted electronically to the City of Duluth website and emailed to all interested parties who have purchased plans through AAA.

3. Changes to Conditions of the Contract:

- a. N/A
- b. N/A

4. Changes to Specifications:

- a. N/A
- b. N/A

5. Changes to Drawings:

- a. N/A
- b. N/A